
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 1/28/2015

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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COUNTY: HILL   SHEET  
 
HIGHWAY: IH 35W  CSJ: 0014-23-034 
 
 
GENERAL NOTES AND SPECIFICATION DATA 
 

Basis of Estimate 
 

Item 
 

 
Description 

 
Rate 

 
Basis 

 
Quantities 

 
3233 
 

 
SPRAY APPLIED 
MEMBRANE UNDERSEAL 

 
0.25 GAL / SY 

 
320,998 SY 

 
80,250 GAL 

 
 
3271 

STONE-MATIX ASPHALT 
STONE-MTRX-ASPH   
SMA-D SAC-A  
PG76-22 

 
165 LBS / SY 

 

 
320,998 SY 

 
26,482 TON 

 
Basis of Estimate – Alternate Bid 

 
Item 

 

 
Description 

 

 
Rate 

 

 
Basis 

 

 
Quantities 

 
 
316 
 

UNDERSEAL 
AGGR (TY-PD GR-5 OR 
TY-PL GR-5) 

1 CY / 140 SY 320,998 SY 2,293 CY 

ASPH (AC-15P, AC-20XP, 
AC10-2TR, AC-12-5TR) 

0.25 GAL / SY 320,998 SY 80,250 GAL 

 
GENERAL NOTES 
 
 
ITEM 4:  SCOPE OF WORK 
 
All new and existing concrete adjacent to the roadway must be free of stains, dirt, tire marks, etc., 
at the time of final acceptance.  These items include but are not limited to bridge rails curb and 
gutter, inlets and riprap.  Blast cleaning of these items will be required to achieve acceptance of the 
project and will be considered subsidiary to the applicable bid items. 
 
During final clean-up the contractor will be required to remove any foreign material that has 
accumulated at all bridge abutments and bent caps. The removal of foreign material shall be 
performed in a manner approved by the Engineer. All work and equipment involved in the removal 
of this material will be subsidiary to the various bid items of the contract. 
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COUNTY: HILL   SHEET  
 
HIGHWAY: IH 35W  CSJ: 0014-23-034 
 
 
ITEM 5:  CONTROL OF THE WORK 
 
Prior to beginning work in the area of existing utilities, the contractor shall consult with the utility 
companies for exact locations to prevent any damage or interference with present facilities.  This 
action shall in no way be interpreted as relieving the contractor of his responsibilities, under the 
terms of the contract and as set out in the plans and specifications. The contractor shall repair any 
damage caused by his operations, at his own expense and shall restore facilities to service in a 
timely manner. 
 
ITEM 6:  CONTROL OF MATERIALS 
 
Mixing of materials, storing of materials, storing of equipment, or repairing of equipment on top of 
concrete pavement or bridge decks will not be permitted unless specifically authorized by the 
Engineer. Permission will be granted to store materials on surfaces if, in the opinion of the 
Engineer, no damage or discoloration will result. 
 
References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only and the contractor will be permitted to furnish like materials of other manufacturers provided 
they are of equal quality and comply with specifications for this project and are approved by the 
Engineer. 
 
ITEM 7: LEGAL RELATIONS AND RESPONSIBILITIES  
 
The use of existing or new bridges for staging construction equipment or materials will not be 
permitted without written approval by the Engineer.  To obtain this approval submit a working plan 
to the Engineer including loading information, spacing and dimensions.  This working plan must be 
signed and sealed by a licensed or registered Professional Engineer. 
 
If utilizing private property for waste disposal sites, field office sites, equipment storage sites or for 
any other purpose involved with this project, provide to the Engineer written proof of the property 
owner's approval of the use of this property.  This proof may be in the form of a letter or agreement 
signed by the property owner or other documents acceptable to the Engineer.    
 
Where existing pavement adjoins new pavement, saw the existing pavement to a neat transverse 
and/or longitudinal line to permit adequate joining. This will not be paid for directly, but will be 
considered subsidiary to the various bid items. 
 
Protect all adjoining pavement sections during all phases of construction.  Any damages incurred 
due to contractors operation shall be repaired and/or replaced at the contractor’s expense. 
 
The contractor shall restrict movement of construction equipment and haul trucks to all paved 
surfaces and will be prohibited from crossing the median unless specifically authorized by the 
Engineer. Ingress and egress to the freeway main-lanes shall be through the use of entrance and exit 
ramps. 
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COUNTY: HILL   SHEET  
 
HIGHWAY: IH 35W  CSJ: 0014-23-034 
 
 
 
All materials, labor and incidentals required for the contractor to provide for traffic across the 
highway and for all weather ingress and egress to public and private property in accordance with 
Item 7.7 of the standard specifications shall be considered as incidental to the various bid items. 
When construction is completed the access roadways will be restored to their original condition, as 
approved by the Engineer. 
 
Personal vehicles of the contractor’s employees shall not be parked within the right-of-way at 
anytime including any section closed to public traffic, unless the vehicle is being utilized for 
construction procedures. However the contractor’s employees may park on the right-of-way at the 
sites where the contractor has his office, equipment and materials storage yard. 
 
The contractor shall not initiate activities in a project specific location (PSL) associated with a U.S. 
Army Corps of Engineers (USACE) permit area that has not been previously evaluated by the 
USACE as part of the permit review of this project.  Such activities include, but are not limited to, 
haul roads, equipment staging areas, borrow and disposal sites.  Associated defined here means 
materials are delivered to or from the PSL. The permit area includes all waters of the U.S. or 
associated wetlands affected by activities associated with this project.  Special restrictions may be 
required for such work.  The contractor shall be responsible for any and all consultations with the 
USACE regarding activities, including project specific locations (PSLs), which have not been 
previously evaluated by the USACE.  The Contractor shall provide the department with a copy of 
all consultation(s) or approval(s) from the USACE prior to initiating activities. 
 
The contractor may proceed with activities in PSLs that do not affect a USACE permit area if a self 
determination has been made that the PSL is non-jurisdictional or proper USACE clearances have 
been obtained in jurisdictional areas or have been previously evaluated by the USACE as part of 
the permit review of this project.  The contractor is solely responsible for documenting any 
determination(s) that their activities do not affect a USACE permit area.  The contractor shall 
maintain copies of their determination(s) for review by the department or any regulatory agency. 
 
The contractor must document and coordinate with the USACE, if required, prior to any excavation 
hauled from or embankment hauled into a USACE permit area by either (1) or (2) below. 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas. The Contractor 
will document both the project specific location (PSL) and their authorization. The 
contractor will maintain copies for review by the department or any regulatory agency.  
When an area within the project limits has been evaluated by the USACE as part of the 
permit process for this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110 is used for permanent or temporary fill (Item 132, 
Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used as fill 
within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed of 
at a location approved by the Engineer within a USACE evaluated area. 
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HIGHWAY: IH 35W  CSJ: 0014-23-034 
 
 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas. The 
Contractor will provide the department with a copy of all USACE coordination or 
approval(s) prior to initiating any activities for an area within the project limits that has 
not been evaluated by the USACE or for any off right of way locations used for the 
following, but not limited to, haul roads, equipment staging areas, borrow and disposal 
sites: 
a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

permit area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that is 

disposed of outside a USACE evaluated area. 
 
The total area disturbed for this project is 0.0 acres. The disturbed area in this project, all project 
locations in the Contract, and the Contractor project specific locations (PSLs), within 1 mile of the 
project limits, for the Contract will further establish the authorization requirements for storm water 
discharges. The Department will obtain an authorization to discharge storm water from the Texas 
Commission on Environmental Quality (TCEQ) for the construction activities shown on the plans. 
The Contractor is to obtain required authorization from the TCEQ for Contractor PSLs for 
construction support activities on or off the ROW.  When the total area disturbed in the Contract 
and PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of the Contractor NOI 
to the Engineer and to the local government that operates a separate storm sewer system. 
 
Throughout the course of the project, when in the opinion of the Engineer, tall grass and weeds 
affect the safety of the public by restricting visibility, interfere with normal traffic flow or appear 
unsightly, the contractor shall be required to mow same This work will not be paid for directly but 
will be considered as subsidiary to the various bid items. 
 
Remove all vegetation from pavement edges, intersections and driveways prior to planing, seal coat 
or ACP operations. This work will not be paid for directly but will be subsidiary to the various bid 
items. 
 
The contractor is alerted to the possible presence of swallows under the existing bridges or culverts. 
Because the migratory bird treaty act prohibits harm to swallows, their eggs or their nestlings, the 
contractor shall not begin potentially disturbing activities on or near the bridge until the birds have 
abandoned any occupied nests (approximately September 1).  Active nests may not be removed 
regardless of the date. 
 
Prior to the swallows returning to the nests (approximately March 1), abandoned nests shall be 
removed from the bridge.  The contractor shall prevent the establishment of new nests on any 
portion of the structure.  Methods for preventing the establishment of new nests must be approved 
by the project engineer. Examples of acceptable nest prevention methods are bird-deterrent netting 
and bird-repelling sprays and/or gels to be applied to the structure.  This work will not be paid for 
directly, but will be subsidiary to the various bid items. 
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COUNTY: HILL   SHEET  
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The Contractor shall not dispose of or place demolished highway and bridge materials within any 
Waters of the US, wetland or within the Ordinary High Water Marks of any 404 stream, either on 
or off TxDOT property. 
 
The Contractor shall maintain all PSLs in an acceptable manner by removing empty chemical 
containers / drums, disposal of trash and debris, cleanup and disposal of spills and the proper 
storage of fuels.  PSLs shall not be used as a waste dumping area or for storage of removed trees or 
brush.  Proper BMPs should be maintained for disturbed or stockpiled soils and seeding completed 
per permit requirements. 
 

General Notes for Work in Waters of the US    
 
1. TxDOT will establish “limits of waters of the United States” to designate stream banks 
(Ordinary High Water Marks) and wetland boundaries for the project with wood lathing and 
flagging.  These areas have specific Corps of Engineer 404 permit requirements as stated in the 
following notes. 
 
2. For bridges, the contractor shall provide and maintain orange plastic security fencing (called 
orange fencing) slightly above the Ordinary High Water Marks, on each side of the stream and 
from ROW line to ROW line.  For culverts, the contractor shall provide and maintain orange 
fencing slightly above the Ordinary High Water Marks, on each side of the stream on the upstream 
and downstream culvert ends outside the limits of permanent facilities to the ROW lines.  No 
construction activities or access below the orange fencing shall be allowed, unless approved by 
TxDOT.  The boundaries for wetland areas shall also be established with orange fencing and timber 
mats must be used to support heavy equipment. 
 
3. The Contractor shall submit detailed site specific plans for work in each “water of the United 
States” designated on the EPIC sheet. These plans must be approved by the TxDOT Engineer prior 
to starting any work in these areas. The plans must also describe facilities and work activities 
adjacent the Ordinary High Water Marks. The plan must show actual dimensions and materials for: 
 Proposed construction roads and work areas leading to or in close proximity the Ordinary 

High Water Marks  
 Temporary material or equipment storage areas in close proximity to the Ordinary High 

Water Marks  
 Locations of proposed sediment and erosion control devices 
 Identification of construction equipment and construction techniques to accomplish the 

work 
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Once this drawing and supporting information is reviewed and approved by TxDOT, all 
construction workers should be made aware of the limits designated on the drawings by the 
Contractor’s supervision. Work in all waters of the US will be limited to the minimum necessary 
required to construct the bridge, culvert or roadway fills.  Work shall also include all activities 
needed for bridge and culvert demolitions. Working or disturbing soil in the stream channel outside 
the limits of the work plan will not be allowed.  Orange fencing shall be provided and maintained 
to establish the TxDOT approved boundaries in which work may be conducted between the 
Ordinary High Water Marks.  Orange fencing will not be paid for but will be considered subsidiary 
to Item 502, “Barricades, Signs and Traffic Handling”. 
 
4. Storm water from disturbed soil areas draining towards wetlands shall either be re-routed or 
adequate sediment control devices installed to protect the wetland. 
 
5. The Contractor shall select concrete bridge demolition methods that will meet all 404 
requirements.  Bridge demolition between Ordinary High Water Marks may typically include 
bridge slabs, girders, columns and foundations. The use of jack hammers or crushing techniques 
shall be conducted over timber mats wide enough for the downed bridge and for access and use of 
construction equipment to fully remove the wrecked structure. Concrete structures requiring 
demolition shall not be fully processed into small pieces between the Ordinary High Water Marks.  
Large sections of the wrecked concrete structure should be lifted or moved to an upland area for 
further processing with the processing area using appropriate sediment control devices.  
Demolitions should be avoided during high stream levels. Efforts shall be made to minimize bridge 
rubble, including fine concrete materials produced through the demolition process, water from saw 
cutting activities or soils moved during demolition activities from entering the stream. 
 
6. The construction or demolition of culverts should take place in a manner that does not block the 
flow in a 404 stream.  Removal or demolition of bridge class culverts should be accomplished 
similar to bridge demolitions, but timber mats are not required.   Efforts shall be made to minimize 
culvert rubble, including fine concrete materials produced through the demolition process, concrete 
saw cutting water or soils moved during demolition activities from entering the stream.  Minimal 
stream channel disturbance should occur both upstream and downstream of culverts between the 
Ordinary High Water Marks. 
 
7. No excavated material, including spoils from drill shafts shall be deposited within the Ordinary 
High Water Marks at any time.  Excavated material shall be immediately hauled to an approved 
temporary upland material storage area on TxDOT ROW.  Excess material shall be hauled from the 
project site or spread above the stream bank limits as directed by the TxDOT Engineer.  Adequate 
stabilization and sediment control devices shall be provided for soil materials spread and graded 
above the stream bank limits on TxDOT ROW. 
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8. No equipment or chemicals shall be stored overnight within waters of the US (between the 
Ordinary High Water Marks).  Special care shall be taken to contain all sanitary waste, petroleum 
products or chemicals from leaking or entering the stream.  The Contractor shall make provisions 
to collect all construction related trash and debris each work day and to provide adequate containers 
for storage and removal.   
 
9. Upon completion of work, all excess construction materials, construction debris, timber mats, 
shall be carefully removed from between the Ordinary High Water Marks of the stream while 
minimizing additional earth disturbance, protecting existing aquatic vegetation and limiting stream 
turbidity. Timber mats, located below the Ordinary High Water Marks shall be carefully removed 
by construction equipment located above the Ordinary High Water Marks.  Stream shaping below 
the Ordinary High Water Marks, after removal of timber mats or other construction activities shall 
only be conducted when directed by TxDOT.   
 
10. Adequate sediment and erosion control devices shall be installed to preclude sediment from 
entering the stream and to the requirements of the storm water permit.  Continuous silt fences with 
angled end sections and / or rock filter dams shall be installed along the entire length of disturbed 
soils, slightly above and parallel the High Water Marks of the stream and upslope of orange 
fencing specified in Item 2.  No rock filter dams or other controls shall be installed across 404 
streams below the Ordinary High Water Marks for either bridge or culvert installations.  Large 
diameter compost logs shall typically be used on the boundaries of timber mats located between the 
Ordinary High Water Marks.  Vegetation shall be established as soon as possible, beginning 
immediately when areas are brought to the proper lines and grades.  Soil retention blankets and 
channel liners are encouraged to minimize erosion and promote vegetation development.   
 
11. During any construction or demolition operations, soil shall never be pushed from the high 
bank into the stream channel below the Ordinary High Water Marks.  Soil may be removed and 
shaped as necessary along the stream bank slopes above the Ordinary High Water Marks to 
facilitate construction with excess material being moved to high ground. 
 
12. Trees removed between the Ordinary High Water Marks shall be saw cut.  No mobile 
construction equipment shall be used to remove vegetation between the Ordinary High Water 
Marks.  Trees will be cut flush with the ground level and pulled above the Ordinary High Water 
Marks for further processing.  Only trees designated by the TxDOT Engineer shall be removed. No 
chemicals or stump grinding shall be used between the Ordinary High Water Marks. Follow all 
local ordinances when burning cleared trees or brush. 
 
13. No water shall be pumped from any water of the US without a permit from the appropriate 
River Authority or the Texas Commission on Environmental Quality.  Upland stock tanks are 
exempt from this requirement. 
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14. Temporary construction roads or ramps, if approved by the Engineer, shall be constructed of 
material that will not erode and transport fine grain sediment downstream under high flows.  
Acceptable earthwork materials shall be rock material of 4” to 6” inch diameter.  The use of rock 
and inert materials such as structural steel sections, wood mats, concrete mats, filter fabrics and 
concrete barriers shall be acceptable to build roads and ramps.  Fills consisting of clay, sands or 
other fine grain materials shall not be used between the Ordinary High Water Marks.  Loose earth 
materials generated by excavation between the Ordinary High Water Marks shall be re-compacted 
or moved to a high bank area before the end of each day.  Temporary construction roads and ramps 
shall be removed as soon as possible and the stream channel returned to a near original condition.  
Earth materials (clays and sand) that fall from construction equipment onto roads or ramps, 
between the Ordinary High Water Marks, shall be cleaned and removed daily.  Heavy duty wood 
mats are required for the operating surface for all temporary stream crossings and equipment 
platforms between Ordinary High Water Marks.  Heavy duty wood mats are also required for all 
temporary stream crossings including shallow stream channels and stream channels with solid rock 
bottoms.  Mats used without rock fill and that does not block flow in the stream channel can be 
used without a temporary culvert.  Mats should be sized to be structurally sound under all 
equipment loads. 
 
15. Temporary erosion control shall be provided by rock or gunnite/shotcrete and shall be provided 
to minimize erosion and limit sediment entering stream channels.  The Contractor shall minimize 
the time duration for leaving steep cut or fill areas that concentrate storm water flows and promotes 
erosion near stream channels.  Additionally, the Contractor shall not store or leave loose 
construction related soils located near or in stream channels. 
 
16. Sediment found in 404 streams from the project, both on and off TxDOT property, shall be 
removed with equipment that will cause minimum disturbance to the stream channel.  The 
Contractor is to remove the sediment to a location on the high bank outside of the Ordinary High 
Water Marks. 
 
17. To facilitate culvert or bridge construction work, low stream flows may be temporarily pumped 
or routed around construction activities.  Stream flow should not be stopped.  To facilitate pumping 
or routing of low flows, whatever sumps or obstructions used to control the stream flow shall not 
be constructed of fine grained clays or sands. 
 
The contractor shall be familiar with the right-of-way map and the location of all the right-of-way 
monumentation. 
 
Care shall be taken by the contractor and its subcontractors to protect and avoid disturbance to the 
right-of-way monumentation. 
 
If right-of-way monumentation is disturbed by the contractor, or its subcontractor, the contractor 
shall notify the inspector.  Monuments which are disturbed by the contractor, or its subcontractor, 
shall be restored by a Registered Professional Land Surveyor designated by the Texas Department 
of Transportation District Surveyor at the expense of the contractor. 
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ITEM 8: PROSECUTION AND PROGRESS 
 
For this project, working day charges will be charged in accordance with Section 8.3.A.1, “Five-
Day Workweek”.  
  
Prior to contract letting, the conceptual construction schedule as developed for the contract time 
determination will be made available by the state at the Area Engineers’ office for prospective 
bidders review.  The schedule will be in hard copy form and made available for copying by the 
contractor.  This supplied schedule is for informational purposes only.  It is the responsibility of the 
prospective bidder to determine a construction schedule for the work in this contract. 
 
In addition to the requirements in Special Provisions to Item 8, construction schedules provided by 
the Contractor shall include line items required to maintain compliance with the storm water 
permit.  Those line items shall include, but not be limited to installing / removing storm water 
sediment controls, installing soil retention blankets/channel liners, top soil / compost placement, 
seeding (temporary and permanent), and placement of permanent erosion controls, earthwork and 
grading. 
 
The Contractor must insure that adequate personnel and equipment will be used for this work.  All 
equipment used after sunset shall be properly equipped for night work. 
 
A minimum of one travel lane shall remain open to traffic at all times during construction. 
 
Work requiring lane closures will be restricted to the nights indicated: 
 
Sunday   10 PM – Monday    7 AM 
Monday    7 PM – Tuesday   7 AM 
Tuesday   7 PM – Wednesday 7 AM 
Wednesday 7 PM – Thursday 7 AM 
Thursday 9 PM – Friday    7 AM 
 
The Contractor’s attention is called to the fact that work requiring lane closures will be restricted to 
the nights indicated above. Supplemental lighting in addition to lighting on equipment and work 
vehicles will be required to insure adequate lighting for workers safety and inspection. All 
operations including planing, underseal and HMA placement must be adequately lighted using 
supplemental lighting of the “balloon type”.  This lighting is subject to the approval of the 
Engineer.  Supplemental lighting shall be added to the milling machine, asphalt distributor, 
aggregate spreader, rollers and laydown machine unless otherwise approved by the Engineer.  This 
is considered subsidiary to the various bid Items of the contract. 
 
Placement of traffic control devices for night operations shall not commence until after the start 
time and all devices shall be removed from the roadway prior to the finish time.  All other work not 
requiring lane closures can be done during daytime work hours. 
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No lane, ramp, or freeway closures shall be allowed on Fridays or Saturdays. If approved by the 
Engineer in writing, Freeway closures shall be done on Sunday mornings between 30 minutes after 
sunrise to 10:00 AM. 
 
No lane, ramp or freeway closures will be allowed at any hour during the week between Christmas 
Eve and New Year’s Day. 
 
Unless otherwise approved by the Engineer, no mainlane, ramp or freeway closures will be allowed 
between 7 AM Friday and 10 PM Sunday. In addition, these closures will not be allowed:  
 -On Good Friday,  

-Until midnight Easter Sunday,  
-Until midnight Sunday before and after Spring Break, which is typically  
  the second, third and fourth weeks of March,  
-Until midnight Sunday of Texas/Oklahoma football game weekend,  
-After 7 AM Tuesday before Thanksgiving Day thru midnight Sunday after Thanksgiving,  
-After 7 AM December 23 through 7 PM January 2,  
-Or on any other high traffic days or holidays as determined by the Engineer. 

 
In the event utility lines needing unforeseen adjustments are encountered during construction 
operations, alter operations and continue to prosecute the contract in such a manner that will allow 
utility adjustments to be made by others. 
 
For all subcontracts, physically attach all provisions listed in the “Contractor’s Assurance” to the 
subcontract agreement. Provide a copy of subcontracts, with attachments, for all DBE 
Subcontractors. Submit the subcontracts to the Engineer when submitting the subcontract approval 
request.  
 
ITEM 302: AGGREGATES FOR SURFACE TREATMENTS 
 
The pre-coated aggregate target value for residual bitumen shall be determined by the Engineer.  
This value shall be in the range of 0.5 to 1.5 % by weight of residual bitumen from a pre-coating 
material. 
 
ITEM 316 AND 3271: SURFACE TREATMENTS AND STONE-MATRIX ASPHALT 
 
No asphalt treatments shall be applied just prior to a rain event that could result in chemical asphalt 
or any asphalt by-product pollutant being washed into stream. 
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The Contractor may request approval from TxDOT to clean equipment located on TxDOT ROW 
which is engaged in asphalt work such as trucks, lay down machines, and distributors.  TxDOT 
may allow cleaning of asphalt equipment on TxDOT ROW only when all of the following 
conditions are met on a continuous basis: 1. Cleanup activities must take place no closer than 300 
feet from an off ROW drainage discharge. 2. No diesel or fuel is used for cleaning. 3. The names 
of all cleaning agents have been previously submitted to TxDOT and the Contractor has submitted 
both a spill prevention and cleanup plan for the cleaning chemicals being used. 4. All excess 
asphaltic products originally planned to be used for road construction but deposited along the 
roadway edge due to having too much material, or due to equipment start/stops and minor 
equipment upsets shall be properly removed off ROW or to a location approved by TxDot within 
48 hours. 
 
ITEM 316: SURFACE TREATMENTS 
 
The Engineer will select the asphalt for surface treatments from the types and grades shown on the 
plans. 
 
No asphalt for surface treatment items will be placed between September 15 and May 1 for AC 
unless approved by the Engineer in writing. 
 
AC-15P, AC 10-2TR and AC 20-XP are for warm season use and are not to be placed between 
September 15 and May 1.  AC 12-5TR is for cool season use and can be placed in accordance with 
the suppliers recommendations and only as authorized by the Engineer. 
 
All trucks hauling materials to be paid for by truck measurement shall be “struck off” prior to 
delivery to the project. 
 
Protect all existing bridges, curbs, and other exposed concrete surfaces within the limits of these 
projects from asphalt materials by any method that is acceptable by the Engineer. Remove any 
excessive asphalt materials deposited on these surfaces in a manner approved by the Engineer at the 
contractor’s expense. 
 
During application of the surface treatment, if existing conditions warrant, the lane widths, 
transitions, and intersection areas may be varied as directed by the Engineer. 
 
Use a medium pneumatic roller meeting the requirements of Item 210, “Rolling”, as directed by the 
Engineer.  This work will be subsidiary to the various bid items. 
 
Remove dirt and debris that has accumulated in the curb and gutter sections prior to beginning 
paving.  Likewise, remove all vegetation from pavement edges prior to seal coat operations. This 
work will be subsidiary to other items. 
 
Unless otherwise approved by the Engineer, seal coat shall not be exposed to traffic for more than 5 
calendar days before application of HMAC or CAM mixture. 
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ITEM 351: FLEXIBLE PAVEMENT STRUCTURE REPAIR 
 
Provide 8 inches of D-GR HMA TY B PG 64-22 for all repairs.  D-GR HMA TY B PG 64-22 
Will not be measured but considered subsidiary to Item 351, “Flexible Pavement Structure Repair.” 
 
Locations and Quantities will vary as directed by the Engineer.  The minimum area to be repaired 
Shall be 5 SY            
 
ITEM 354: PLANING AND TEXTURING PAVEMENT 
 
The top 1.5 inches (approximately) of existing asphalt pavement is suitable and available for re-use 
in all courses of hot mix. 
 
RAP generated on the project and not re-incorporated into the project shall become the property of 
The Contractor and be removed from the project.  
 
Planing and texturing operations shall be limited to an area that will be resurfaced during the same 
day’s operation as the existing pavement was removed. 
 
ITEM 502: BARRICADES, SIGNS AND TRAFFIC HANDLING 
  
The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The Engineer 
may choose to use existing bid items if it does not slow the implementation of enhancement. 
 
A meeting between the contractor and Engineer to discuss upcoming changes in construction 
phasing and traffic switches is required at least 14 days prior to the phase change. Items to be 
discussed at this meeting include temporary signing, traffic control, pavement markings, the 
processes necessary for the phase change and subcontractor scheduling. 
 
Schedule and execute the work such that the portion of the roadway not sealed and striped at any 
given time is kept to a minimum and is no more than 2 miles. 
 
All signs, delineators, object markers, and route markers shall be in place prior to opening each 
phase of construction to traffic. 
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Law enforcement assistance will be required for this project and is expected to be required for 
major traffic control changes and lane closures.  Coordinate with local law enforcement and 
arrange for law enforcement as directed or agreed by the Engineer.  These peace officers and 
vehicles will be paid for by force account.  Complete the weekly tracking form provided by the 
department and submit invoices that agree with the tracking form for payment at the end of each 
month approved services were provided. 
 
Provide full-time off-duty uniformed certified peace officers in officially marked vehicles with 
highly visible light bars and or strobe lights, as part of traffic control operations.  The peace 
officers shall be able to show proof of certification by the Texas Commission on Law Enforcement 
Officer Standards. It is intended that two marked vehicles be utilized for each lane closure, with 
one vehicle positioned near the beginning of the lane taper and the other vehicle proceed moving to 
position itself to be in advance of the traffic queue to sufficiently warn approach vehicles of slowed 
or stopped traffic. 
 
Provide uniformed, licensed peace officers, with officially marked vehicles with light bars and or 
strobe lights for traffic control during construction operations at and/or near the following high 
volume intersection(s):  unless other traffic control measures are approved by the Engineer. 
 
The Contractor Responsible Person (CRP) for Work Zone Traffic Controls shall inspect and insure 
any deficiencies are corrected each and every day throughout the duration of this contract. Any 
misaligned or damaged traffic control devices shall be repaired as soon as practical after deficiency 
is discovered. 
 
In addition to providing a Contractor’s Responsible Person and a phone number for emergency 
contact, have an employee(s) available to respond on the project for emergencies and for taking 
corrective measures within 30 minutes. 
 
Place advisory speed plates (CW13-1) in accordance with the TMUTCD and as directed by the 
Engineer. Signs (CW13-1) shall not be used with any signs other than a warning sign, nor shall it 
be used alone. Sign mounting height shall be seven (7) feet minimum to the bottom of the speed 
plate. 
 
The shadow vehicle with truck mounted attenuator (TMA) will not be optional but will be required 
as shown on the appropriate traffic control plan sheets. Truck mounted attenuators shall meet the 
requirements of the Compliant Work Zone Traffic Control Device List.  The use of truck mounted 
attenuators shall not be paid for directly, but shall be considered subsidiary to Item 502. 
 
Open the pavement to traffic each night. Remove all material stockpiles, equipment left overnight 
or any obstruction within 30 feet of a travel way or clearly mark by warning lights and barricades, 
as approved by the Engineer. 
 
Arrange construction operations to prevent the hauling of materials through the completed 
pavement sections unless otherwise approved by the Engineer. 
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When excavation is required next to a travel lane carrying traffic and widening is not completed by 
the end of the day’s operation, and unless otherwise permitted in the plans, place sufficient backfill 
against the edge of the travel lane in order to provide a 3:1 slope. The backfill used shall be durable 
crushed stone type of flexible base or other materials approved by the Engineer. When work is 
resumed on this excavated area this backfill material shall be incorporated into the road work or 
disposed of as approved by the Engineer. Materials and labor for this work will not be paid for 
directly but will be subsidiary to the various bid items. 
 
Prior to beginning work, the Contractor and Engineer shall agree on the allowable length of lane 
closure. 
 
Equip all construction equipment involved in roadway work with a permanently mounted warning 
light with amber lens as approved by the Engineer.  
 
For nighttime flagging operations, each flagger station shall be lighted with portable light plants 
using balloon-type fixtures approved by the Engineer.  The flagger shall wear Class 3 reflective 
garments.  Lights shall be positioned as to not blind motorists. 
 
All night time operation including planning, underseal, HMAC placement, bridge construction, 
concrete paving, etc. must be adequately lighted using balloon-type lights. 
 
ITEM 504: FACILITIES FOR FIELD OFFICE AND LABORATORY 
 
Furnish for the Engineer’s exclusive use a laboratory meeting the specified Type D structure. The 
building shall be located at the contractor’s hot mix plant site and be separate from the contractor’s 
laboratory. 
 
The use of space heaters for the purpose of heating the structure is unacceptable. The building must 
be structurally sound and pose no safety hazards. The laboratory must meet all the above 
requirements within two (2) weeks prior to beginning of work. 
 
ITEM 585:  RIDE QUALITY FOR PAVEMENT SURFACES 
 
The ride quality for the pavement surface shall be surface test TYPE B along the finished riding 
surface of all travel lanes as defined below: 
 
 Schedule 2 will be used for IH 35 overlays. 
 
All other roads shall be surface test TYPE A.  
 
Milling will not be allowed as a corrective action for excessive deviations in the surface layer of 
hot mix. 
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ITEM 662: WORK ZONE PAVEMENT MARKINGS 
 
Lane lines for transitions and detours will consist of raised pavement markers as shown for solid 
lines on the Barricade and Construction Standards Work Zone Pavement Marking Details. 
 
Paint and beads may be used for non-removable pavement markings. 
 
ITEM 672: RAISED PAVEMENT MARKINGS 
 
Place TYPE II-C-R for lane lines on 80 feet centers regardless of the conditions listed on the 
Pavement Markings Standard Details. 
 
Before the application of pavement markers, sufficiently clean pavement surfaces to remove all 
forms of contamination and loose materials, in accordance with Item 678, "Pavement Surface 
Preparation for Markings". This work will not be paid for directly, but will be subsidiary to Item 
672, "Raised Pavement Markers". 
    
Remove at own expense markings placed that are not in alignment or sequence, as shown on the 
standard sheets or as stated in the specifications, or do not meet the specification and/or approval of 
the Project Manager. Removal shall be in accordance with Item 677, “Eliminating Existing 
Pavement Markings and Markers”, except for measurement and payment. 
 
Mount all raised pavement markers placed on concrete surfaces using an epoxy adhesive, in 
accordance with Article 672.3. 
   
ITEM 1122: TEMPORARY EROSION, SEDIMENTATION AND ENVIRONMENTAL 
CONTROLS 
 
No soil disturbing activities shall begin on any section of TxDOT ROW without adequate 
sedimentation controls first being installed and functioning at adjacent drainage outfalls.  Begin and 
continuously prosecute the repairs, additions and maintenance of erosion and sedimentation control 
devices within seven days after the Contractor receives each Form 2118, Field Inspection and 
Maintenance Report, from the Engineer. Failure of the Contractor to fulfill either of the above 
requirements places TxDOT in potential non-compliance with permit requirements and may result 
in withholding estimates or stopping work or both until all environmental permit requirements are 
fulfilled. 
  
Furnish one SW3P permit posting sign and sign support as detailed in the plans.  Install this sign in 
a location selected by the Engineer.  The sign and support should be removed upon completion of 
the project and is the property of the Contractor.  The purchase of the sign and support, installation, 
relocation(s) if determined necessary by the Engineer and removal at project end shall be 
subsidiary to Item 1122, ‘Temporary Erosion, Sedimentation and Environmental Controls”. 
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The SW3P for this contract shall consist of using, as directed by the Engineer, any erosion or water 
pollution control measure deemed necessary by the Engineer.  Any erosion or water pollution 
control measure deemed necessary by the engineer shall be implemented by the Contractor as 
prescribed by this item and in accordance with the applicable specification.  Payment for erosion 
control measures for which applicable pay items are not included in the contract shall be made in 
accordance with article 9.5, "Force Account." 
 
ITEM 3271: STONE- MATRIX ASPHALT 
 
The contractor shall provide a ticket writer during hot-mix operations. 
 
RAP will be allowed in all types of hot-mix under this item. The RAP must be obtained from the 
top 1.5 inches of asphalt pavement on this project or from one of the approved state owned 
stockpiles. The locations and availability of the RAP at various state owned stockpiles can be 
obtained from the Engineer at the time of letting. 
 
RAP from Contractor owned sources may be used if the RAP is fractionated. The coarse fraction of 
Contractor owned RAP will not be allowed if it consists primarily of siliceous aggregates. 
 
Hydrated lime or an approved liquid surfactant-based warm mix additive shall be added to the hot-
mix asphalt as an additive to improve quality of the mixture. The lime shall be added at a rate of 
1% by weight of the total aggregate. The lime shall meet the requirements of TYPE A, hydrated 
lime, or TYPE B, commercial lime slurry, that meets the requirements of DMS-6350, “Lime and 
Lime Slurry”. The lime shall be added to the fine aggregate, pug mill mixed and stockpiled a 
minimum of 24 hours prior to introduction to mixing plant. Other methods of adding lime that 
produce comparable results and that are acceptable to the Engineer may be considered. Lime shall 
not be paid for directly, but will be considered as subsidiary to various bid items.  The warm mix 
additive shall be added at the rate recommended by the manufacturer. The warm Mix additive shall 
be metered and injected into the liquid asphalt at the mixing plant or as approved by the Engineer.  
Warm Mix Additive shall not be paid for directly, but will be considered subsidiary to various bid 
items. 
 
Provide methods and proposed documentation acceptable to the Engineer before beginning 
production that verifies the addition of lime or liquid surfactant-based warm mix additive as 
required above in the various mixes.  Necessary equipment and additions to the plant to 
document and verify these quantities in the mixtures will be subsidiary to the HMAC items. 
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Evaluate the mixture proposed for use for moisture susceptibility in the mixture design and 
production stages by test method TEX-530-C, unless otherwise directed by the Engineer. 
Maximum stripping of 0% is required. If more than 0% stripping occurs, additional anti-stripping 
agent, Lime or liquid warm mix additive  may be required. 
   
For this contract, provide a continuous flow of material to the paver by means of a self-propelled 
MATERIAL TRANSFER VEHICLE (MTV). The (MTV) shall consist of a mobile hopper with a 
Sufficient storage capacity and conveyor that will provide a non-stop placement of the hot-mix 
Asphalt pavement for the courses on the traffic lanes and shoulders. The (MTV) shall have a 
System of augers or other approved systems to remix the mixture during the transfer process. The 
Engineer shall approve the (MTV) before use. This is required to minimize segregation and 
improve the ride quality. 
 
If contractor elects to use the Pave-IR system, an (MTV) is not required. 
 
Utilize a paver ski or mobile string line at least 40 feet long during placement of all hot-mix placed 
with an asphalt paver unless otherwise approved by the Engineer. 
 
Any Truck Bed Releasing Agent shall be approved by the Engineer. 
 
For hot-mix overlay tie-ins to existing hot-mix pavement, provide a butt joint by milling a 2 inch 
to 0 inch taper over a minimum of 50 feet. This work will not be paid directly, but shall be 
considered subsidiary to the various bid items. 
 
For tests specified by the Engineer, enter testing data in Department-provided electronic testing 
template spreadsheets. Submit electronically to the Engineer at the interval directed by the 
Engineer. 
 
Target laboratory-molded density shall be 97% if the Texas Gyratory Compactor is used for 
Design and production control. 
 
The placement pay factors for shoulders placed seperately from travel lanes shall be based on 
in-place air void determinations.  
 
ITEM 6473: MULTIPOLYMER PAVEMENT MARKINGS 
 
Apply beads using a single drop application process. Use an application rate of 12 pounds per 100 
square feet of thermoplastic pavement marking material. 
 
 The Contractor shall provide traffic control for this activity as approved by the Engineer. 
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Before the application of pavement markings, sufficiently clean pavement surfaces to remove all 
forms of contamination and loose materials, in accordance with Item 678, “Pavement Surface 
Preparation for Markings”. This work will not be paid for directly, but will be subsidiary to Item 
6473 “Multipolymer Pavement Markings”. 
 
Remove markings at own expense that are not in alignment or sequence, as shown on the standard 
sheets or as stated in the specifications, or do not meet the specification and/or approval of the 
Project Manager. Removal shall be in accordance with Item 677, “Eliminating Existing Pavement 
Markings and Markers”, except for measurement and payment. 
 
ITEM 6834: PORTABLE CHANGEABLE MESSAGE SIGN 
 
Furnish 2 portable changeable message signs. The portable changeable message sign(s) shall be 
used for all lane closures and freeway closures as shown on the traffic control plan standard sheets. 
This project shall require a “Full Matrix” type Portable Changeable Message Sign.   
 
Supply portable changeable message sign(s) in accordance with the Traffic Control Plan standard 
sheets and article 6f.55 of the Texas Manual on Uniform Traffic Control Devices for Streets and 
Highways part VI.   
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